Babraham Parish Council



Introduction Babraham Parish Council (BPC) *invites expressions of interest* to add an extension to the existing Babraham primary school hall. The extension will include a meeting room, storeroom, toilets and extended kitchen. The project will also include maintenance to the existing school Hall. This project using public funds to bring modern facilities to this thriving village community. Following receipt of any contractors' expression of interest, the full plans and associated documents will be released for competitive tender on 29th July or as soon as practicable thereafter

Contact details

Site address Babraham Primary School, CB22 3AG

Babraham Parish council

clerk@babraham-pc.gov.uk

Description of the Works

Removal of existing oil fired boiler and oil supply tank and installation of replacement LPG boiler to design provided by the school's accredited heating engineers.

Erection of masonry cavity walls to perimeter to match existing building on trench fill foundations, ground bearing concrete floor slab with insulation and screed, single ply membrane curved roof with glulam beam support and uPVC windows and doors. Associated external paving and landscaping works and contractor designed M&E services to performance specification. All construction is in traditionally recognised format.

Site Address

Babraham Primary School, High Street, Babraham, Cambridge CB22 3AG

Contact Details

clerk@babraham-pc.gov.uk

Design Team

Architecture & Planning - KWA Architects (Cambridge Ltd) – Unit F, South Cambridge Business Park, Sawston, CB22 3JH <u>kwa@kwaarchitects.co.uk</u> 01223 839992

Structural Engineers

MSM Consulting Engineer - 52 Commercial End, Cambridge CB25 0NE mike@msmconsult.uk

Planning & Building Control

South Cambs District Council Planning app ref: 22/04237/FUL

3C Shared Services Building Control ref 22/05007/FP

Information to be provided in tender pack

Prelims & Form of Contract

RIBA Concise Building Contract with Contractors Design

Architects Working Drawings & spec

M&E Performance Specification

Structural Engineers working drawings and spec

Estimated Cost of Build

£325 – £375K

Expressions of Interest - by 29th July

Main Tender Release, Return & Start on Site Date

Tender Release 11th August 2025

Returns by 19th September 2025

Start on Site October 2025 subject to agreement with the Primary School– exact date TBC

Construction Period

Estimated 18 weeks but TBC with Contractor

Reply to: clerk@babraham-pc.gov.uk

Sensitivity of the site

Please be aware that the construction site is within the grounds of an active primary school. There will be people present at all times of the day and some after school clubs in the evenings. Please be aware that as part of the government's requirements, site staff and visitors are likely to require enhanced DBS checks prior to attending the site.

Requirements

Contractor to be local with local knowledge and /or projects around the area

Evidence will be required of similar projects and / or proof of history in building similar projects.











